

2711 19TH STREET SE  
SALEM, OR 97302-1503

CONTACT: PHILIP R. KAUFMAN  
PROJECT MANAGER  
TEL: (630) 487-3425  
EMAIL: PHILIP.KAUFMAN@KIMLEY-HORN.COM



N.T.S.



**Know what's below.  
Call before you dig.**

NOTE:  
THE EXACT LOCATION OF UTILITIES SHOWN IN THIS PLAN SET ARE UNKNOWN.  
THE CONTRACTOR SHALL FIELD VERIFY ALL LOCATIONS AND DEPTHS OF  
EXISTING UTILITIES (IN CONFLICT WITH PROPOSED IMPROVEMENTS) BY CALLING  
811 AT LEAST 3 WORKING DAYS PRIOR TO STARTING ANY EXCAVATION.

SHEET NO.:	DESCRIPTION:
C0-00	COVER SHEET
C0-01	EXISTING CONDITIONS
C1-00	SITE PLAN
C2-00	CONSTRUCTION DETAILS
C2-01	PAVEMENT CORING INFORMATION
C3-00	GENERAL NOTES

1. CONTRACTOR TO COMPLETE WORK IN A MANNER TO MINIMIZE DISRUPTION TO OPERATIONS PARKING AND ACCESS.
2. CONTRACTOR TO FULLY INFORM THE OWNER PRIOR TO COMMENCING WORK. CONTRACTOR WILL BE RESPONSIBLE TO PROVIDE CONSTRUCTION STATUS UPDATES AND SUBMIT CLOSURE SCHEDULES TO OWNER.
3. CONTRACTOR TO PROVIDE BARRICADES AND PROPER TRAFFIC CONTROL AT ALL TIMES DURING CONSTRUCTION TO ENSURE THE SAFETY OF ALL INDIVIDUALS PRESENT ON SITE.



1 SOUTHWEST COLUMBIA ST, SUITE 650  
PORTLAND, OR 97204

NO.	DATE	REVISIONS	BY	<div>KHA PROJECT 268548019</div> <div>DATE 04/01/2024</div> <div>SHEET NUMBER <b>C0-00</b></div>
1	08/13/24	ROUND 1 COMMENTS	CJK	